SUMMARY DEPARTMENT OF TRANSPORTATI ON

STATE OF CALI FORNI A

I N KERN COUNTY NEAR EDI SON FROM 0. 5
KM WEST OF CALI ENTE CREEK BRI DGE
TO 0.3 KM EAST OF CALI ENTE ROAD

Bl D OPENI NG DATE
CONTRACT NUMBER
06- KER-58-67. 0/ 77. 3

COLD PLANE ASPHALT CONCRETE

DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPGOSALS | SSUED FUND TOTAL 12, 351, 000

NUMBER OF Bl DDERS 2 ENG NEERS EST

PROGRAM ELEMENTS

TOTAL NUMBER OF WORKI NG DAYS
11, 141, 620. 00 AMOUNT UNDER 2,112, 210. 80 PERCENT UNDER EST 18. 96
Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

Bl DDER | D

9, 029, 409. 20

9,974,974. 00

GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089

P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA 95077

GRI FFI TH COVPANY 661 831-7331
00000088

P O BOX 70157 FAX 661 831-0113

BAKERSFI ELD CA 93387-0157

CONTRACT CODE 'B '
58 CONTRACT | TEMS

FEDERAL AlD ACNH P058-(101)E



06- 463604 Bl D245

06- KER- 58- 6 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

06/ 06/ 06 06/ 07/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
AUSTI N ENTERPRI SE GRI ND EXI STI NG CONCRETE
BAKERSFI ELD CA
AUSTI N ENTERPRI SE REPLACE CONCRETE AND SAW CUT ( PORTI ON)
BAKERSFI ELD CA
MODERN ALLOYS VETAL BEAM GUARD RAI L
STANTON CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANE ASPHALT CONCRETE PAVEMENT
Rl VERSI DE CA
SUPER SEAL AND STRI PE STRI PI NG AND MARKI NG
FI LLMORE CA
THROOP COVPANY REPLACE PORTLAND CEMENT CONCRETE PANELS ( PORTI ON)
PASADENA CA
THROOP COVPANY SUPPLY RAPI D SET ( PORTI ON)
PASADENA CA
VANGUARD CONSTRUCTI ON CONCRETE BARRI ER

OAKLAND CA



06- 463604 Bl D245
06- KER- 58- 6 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
06/ 06/ 06 06/ 07/ 06

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

APEX FENCE COVPANY
ANDERSON CA

E MAR RESOURCES
WOODLAND HI LLS CA

K R C SAFETY COVPANY | NC
VI SALI A CA

LOCP ELECTRIC
BAKERSFI ELD CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

PROFESSI ONAL CONCRETE SERVI CES
PLEASANT HI LL CA

S WP P SOLUTI ONS
REDDI NG CA 96002

SUPER SEAL AND STRI PE
FI LLMORE CA 93016

VANGUARD CONSTRUCTI ON
OAKLAND CA

ASPHALT CONCRETE DI KE

METAL BEAM GUARD RAI L AND CRASH CUSHI ONS

LEAD COVPLI ANCE PLAN

CONSTRUCTI ON AREA SI GNS

ELECTRI CAL

COLD PLANE

GRI ND PORTLAND CEMENT CONCRETE PAVEMENT

CONCRETE PAVI NG

PREPARE WATER POLLUTI ON CONTROL PROGRAM

STRI PI NG AND MARKI NG

CONCRETE BARRI ER



06- 463604 Bl D245

06- KER- 58- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
06/ 06/ 06 06/ 07/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 5, 000. 00 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 120 2, 200. 00 264, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00 5, 000. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 24, 000. 00 24, 000. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 12 1, 000. 00 12, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4,700. 00 4,700. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 200, 000. 00 200, 000. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 24, 000. 00 24, 000. 00
9 (S) 150659 REMOVE TERM NAL SECTI ON EA 6 1, 800. 00 10, 800. 00
10 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 320 56. 00 17, 920. 00
11 150820 REMOVE | NLET EA 1 900. 00 900. 00
12 (S) 037885 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 3, 350 55. 00 184, 250. 00
(STEEL POST)
13 (S) 037886 RECONSTRUCT TERM NAL SYSTEM ( TYPE SRT) EA 1 1, 200. 00 1, 200. 00
14 152430 ADJUST | NLET EA 39 1, 500. 00 58, 500. 00
15 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 66, 900 4.00 267, 600. 00
16 155003 CAP | NLET EA 4 850. 00 3, 400. 00
17 (S) 156585 REMOVE CRASH CUSHI ON EA 7 300. 00 2,100. 00
18 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00 5, 000. 00
19 190101 ROADWAY EXCAVATI ON VB 950 17.00 16, 150. 00
20 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 800. 00 800. 00
21 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 1, 220 40. 00 48, 800. 00
22 260201 CLASS 2 AGGREGATE BASE VB 2,530 50. 00 126, 500. 00
23 260301 CLASS 3 AGGREGATE BASE VB 970 50. 00 48, 500. 00
24 390102 ASPHALT CONCRETE ( TYPE A) TONN 18, 300 77.00 1, 409, 100. 00
25 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 44, 800 95. 00 4, 256, 000. 00
26 391005 PAVI NG ASPHALT ( Bl NDER- PAVENENT TONN 69 20. 00 1, 380. 00
REI NFORCI NG FABRI C)
27 393001 PAVEMENT REI NFORCI NG FABRI C M2 59, 200 . 60 35, 520. 00
28 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 10, 100 2.50 25, 250. 00
29 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 210 2.50 525. 00
30 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 11, 800 2.50 29, 500. 00
31 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 1,710 2.50 4,275. 00
32 394054 SHOULDER RUMBLE STRI P STA 650 72. 00 46, 800. 00
(AC, GROUND- I N | NDENTATI ONS)
33 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 270 20. 00 5, 400. 00
34 401108 REPLACE CONCRETE PAVEMENT VB 420 1, 200. 00 504, 000. 00

(RAPI D STRENGTH CONCRETE)



06- 463604 Bl D245

06- KER- 58- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
06/ 06/ 06 06/ 07/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

35 (S) 420201 GRI ND EXI STI NG CONCRETE MR 5, 760 7.00 40, 320. 00
PAVENENT

36 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 11 750. 00 8, 250. 00

37 620913 600 MM ALTERNATI VE Pl PE CULVERT M 110 260. 00 28, 600. 00

38 703268 300 MM CORRUGATED STEEL Pl PE RI SER M 1 700. 00 700. 00
(2.01 MM THI CK)

39 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1, 352 3.00 4, 056. 00

40 810110 SURVEY MONUMENT EA 4 860. 00 3, 440. 00

41 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 76 103. 00 7,828.00

42 (S) 037887 DOUBLE METAL BEAM GUARD RAI LI NG M 70 135. 00 9, 450. 00
(STEEL POST)

43 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 14 3, 000. 00 42, 000. 00

44 (S) 839561 RAI L TENSI ONI NG ASSEMBLY EA 2 700. 00 1, 400. 00

45 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 2 700. 00 1, 400. 00

46 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 5 2,100. 00 10, 500. 00

47 (S) 037888 QUADGUARD SYSTEM EA 4 2,100. 00 8, 400. 00

48 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 2 5, 200. 00 10, 400. 00

49 (S) 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 2 1, 000. 00 2, 000. 00

50 839701 CONCRETE BARRI ER ( TYPE 60) M 1, 950 156. 00 304, 200. 00

51 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 110 55. 00 6, 050. 00

52 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 67, 200 . 90 60, 480. 00
( SPRAYABLE)

53 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1,970 3.15 6, 205. 50

54 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 33, 000 . 82 27, 060. 00
(BROKEN 10.98 M- 3.66 M

55 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 260 .82 213. 20
(BROKEN 5.18 M- 2.14 M

56 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 5, 090 4.75 24,177.50

57 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 14, 500. 00 14, 500. 00

58 999990 MOBI LI ZATI ON LS LUMP SUM 758, 909. 00 758, 909. 00

TOTAL 9, 029, 409. 20



06- 463604 Bl D245
06- KER- 58- 6 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
06/ 06/ 06 06/ 07/ 06
| TEM SECOND
Bl D AMOUNT
1 5, 000. 00 5000. 00
2 1, 100. 00 132000. 00
3 7,500. 00 7500. 00
4 50, 000. 00 50000. 00
5 1, 300. 00 15600. 00
6 35, 000. 00 35000. 00
7 255, 000. 00 255000. 00
8 40, 000. 00 40000. 00
9 390. 00 2340. 00
10 22.00 7040. 00
11 1, 200. 00 1200. 00
12 62. 00 207700. 00
13 1, 300. 00 1300. 00
14 1, 000. 00 39000. 00
15 4.50 301050. 00
16 1, 150. 00 4600. 00
17 1, 500. 00 10500. 00
18 5, 000. 00 5000. 00
19 40. 00 38000. 00
20 3, 000. 00 3000. 00
21 34. 00 41480. 00
22 66. 00 166980. 00
23 84. 00 81480. 00
24 90. 00 1647000. 00
25 110. 00 4928000. 00
26 500. 00 34500. 00
27 .80 47360. 00
28 2.70 27270. 00
29 2.70 567. 00
30 2.70 31860. 00
31 2.70 4617. 00
32 111. 00 72150. 00
33 460. 00 124200. 00
34 1, 350. 00 567000. 00
35 7.50 43200. 00
36 5, 000. 00 55000. 00
37 280. 00 30800. 00
38 75. 00 75. 00
39 4.00 5408. 00




06- 463604 Bl D245

06- KER- 58- 6 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
06/ 06/ 06 06/ 07/ 06
| TEM SECOND
Bl D AMOUNT

40 1, 200. 00 4800. 00
41 115. 00 8740. 00
42 150. 00 10500. 00
43 3, 400. 00 47600. 00
44 800. 00 1600. 00
45 800. 00 1600. 00
46 2, 300. 00 11500. 00
47 35, 000. 00 140000. 00
48 5, 900. 00 11800. 00
49 1, 100. 00 2200. 00
50 180. 00 351000. 00
51 67.00 7370. 00
52 .50 33600. 00
53 2.00 3940. 00
54 .45 14850. 00
55 .45 117. 00
56 4.00 20360. 00
57 20, 000. 00 20000. 00
58 213, 620. 00 213620. 00

TOT 9, 974, 974. 00



